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Section B - Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
0001 _ 1 Lot ...
~ SGI Prime Mission Equipment Hardware

| - FFP - |
Provide SGI manufactured prime mission equipment for the upgrade to the Thule
Air Base Early Warning Radar in accordance with the Statement of Objectives,
Section J, Attachment 1. | '
FOB: Destination
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE - AMOUNT
000101 - " |
ACRN AA for CLIN 0001

COST |
FOB: Destination
- PURCHASE REQUEST NUMBER: SN9EAJ62319 - _ -- _ .

ESTIMATED COST
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ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE - AMOUNT
0002 . _ i _

Construction
CPAF

Provide construction services for the facilities required for the upgrade of the
Thule Air Base Early Warning Radar in accordance with the Statement of
Objectives, Section J, Attachment 1.

FOB: Destination | -_

ESTIMATED COST
BASE FEE
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ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000201
ACRN: AB CLIN 0002

| | COST
~ FOB: Destination |
PURCHASE REQUEST NUMBER: SN9EAJ62320

ESTIMATED COST ' $0.00
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ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNITPRICE - AMOUNT
0003 ' '

Early Warning Radar Upgrade
CPAF

Thule Air Base Early Warning Radar upgrades consisting of program
management, systems engineering, hardware (sans the SGI Prime Mission
Equipment included in CLIN 0001), software design, software development,
software maintenance, system integration, system test, system evaluation, facility
design, travel, and logistics (including spares, training, and maintenance) in
accordance with the Statement of Objectives, Section J, Attachment 1.

FOB: Destination
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ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE ' ~ AMOUNT
000301 ' o - '

ACRN AC for CLIN 0003
COST

FOB: Destination - ' ' '
PURCHASE REQUEST NUMBER: SN9EAJ2338

| . ESTIMATED COST

ACRN AC
CIN: SN9EAJ23380001
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ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE . - AMOUNT
0004 '
Engineering Services
CPAF _
Engineering Services not specified in CLIN 0003 including, but not limited to |
proposal preparation, in accordance with the Statement of Objectives, Section J,
Attachment 1. | |
FOB: Destination
| ESTIMATED COST
BASE FEE
SUBTOTAL EST COST + BASE '
. MAX AWARD FEE
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000401 -
ACRN AD for CLIN 0004
COST _ - ' ' |
FOB: Destination
PURCHASE REQUEST NUMBER: SN9EAJ62321
~ ESTIMATED COST
CIN: SN9EAJ623210001 | -
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE - AMOUNT
0005 . ~ NSP
Data for CLINs 0001 through 0004
COST

Data provided in accordance with the Contract Data Requirements List, DD
Forms 1423-1, Section J, Exhibit A.

FOB: Destination

ESTIMATED COST | | - $0.00
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CLAUSES INCORPORATED BY FULL TEXT

B-01  LINE ITEM DESCRIPTION (MAY 2005)

In accordance with this contract, the Contractor shall furnish all mat_erials, labor, equipment and facilities,
except as specified herein to be furnished by the Government, and shall do all that which is necessary or incidental
to the satisfactory and timely performance of the upgrade to the Thule Air Base Early Warning Radar.

B-02 ESTIMATED COST AND AWARD FEE, FIRM FIXED PRICE (MAY 2005)

The total estimated firm fixed price, cost and award fee of this letter contract are:

Total Estimated Cost:

‘Award Fee:

Estimated Cost-Plus-Award-Fee:
Total Firm-Fixed-Price:

Total Not-to-Exceed:

B-03 CONTRACT TYPE (MAY 2005)

Thisis a cost-plus-aWard fee (CPAF) and firm-fixed-price (FFP) letter contract with a period of
performance running from it effective date to 30 September 2010 as specified in Section B and other related
Sections, Attachments and Exhibits. CLINs 0002, 0003, and 0004 are CPAF. CLIN 0001 is FFP.

MDA B-06

B-06. AWARD FEE DISTRIBUTION:

Award Fee Plan - Fee Distribution per Award Fee Period: (TBD)

End Date of Award  Programmatic Functional Total Fee for Award Fee Awarded Roll Over
Fee Period ' | Fee Period
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Rounding

TOTALS
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Section C - Descriptions and Specifications

CLAUSES INCORPORATED BY FULL TEXT

C-01 SCOPE OF WORK (MAY 2005)

The Contractor shall perform the work specified in the Statement of Objectives/ Statement of Work
(SOO/SOW) or other Attachments and Exhibits in Section J of this contract. The Contractor shall provide all
necessary materials, labor, equipment and facilities incidental to the performance of this requirement.

CLAUSES INCORPORATED BY FULL TEXT

C-02 REPORTS AND OTHER DELIVERABLES (MAY 2005)

a. The Contractor shall submit all reports z:ind other deliverables in accordance with the delivery schedule set forth
in Section F, and the attached Contract Data Requirements List, DD Forms 1423-1. (Due dates TBD)

b. Technical reports delivered by the Contractor in the performance of the contract shall be considered Technical
Data, as defined in DFARS 252.227-7013, “Rights in Technical Data -- Noncommercial Items.”

c¢. Reports shall be submitted electronically in accordance with the attached Contract Data Requirements List, DD
Form 1423-1, submission requirements. For reports that are unable to be submitted electronically, reports shall be
mailed by other than first-class mail unless the urgency of submission requires use of first-class mail. In this
situation, one copy shall be mailed first-class and the remaining copies forwarded by less than first-class.

d. The following information shall be provided with all reports. However, if the report incorporates a MDA logo or

letterhead, this information will be provided on a severable cover sheet and not on the same sheet of paper as the
MDA logo or letterhead.

- CONTRACT NUMBER
- PROGRAM’S DESCRIPTION (INCLUDING 2 LETTER CODE)/PROGRAM MANAGER
- CONTRACTOR'’S POINT OF CONTACT NAME AND PHONE NUMBER

e. All reports generated under this contract shall contain the following disclaimer statement on the cover page:

“The views, opinions, and findings contained in this report are those of the author(s) and should not be
construed as an official Department of Defense posnlon policy, or decision.”

f. Except as provided by the Contract Data Requ1rements List, DD Forms 1423-1, Section J, Exhibit A, and the
Contract Security Classification Specification, DD Form 254, Section J, Attachment 2, the distribution of any

contract report in any stage of development or completion is pl’Ohlblted without the approval of the Contractmg
Officer.
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

D-01 PACKAGING AND MARKING OF TECHNICAL DATA (MAY 2005)

Technical data items shall be preserved, packaged, packed, and marked in accordance with the best
commercial practices to meet the packaging requirements of the carrier and insure safe delivery at destination.
Classified reports, data and documentation shall be prepared for shipment in accordance with the National Security

Program Operation Manual (NISPOM) DoD 5220.22-M.

D-02 PACKAGING AND MARKING OF HARDWARE ITEMS (MAY 2005)

The contractor shall utilize best commercial practices for the preservation, packaging, marking and labeling
of any hardware delivered under this contract to insure safe delivery at final destination. However, the contractor
should also note the requirements of DFARS 252.211-7003, Item Identification and Valuation, if applicable.

Packaging and marking of hazardous materials shall comply with Title 49 of the Code of Federa]
Regulatlon and the International Maritime Dangerous Goods.

MARKING INSTRUCTIONS FOR MISSILE DEFENSE AGENCY (MDA) REQUIREMENTS -
Request for marking instructions shall be submitted electronically at least 90 days prior to required delivery date, to:

Office of the Secretary of Defense
Missile Defense Agency, MDA/DFN
7100 Defense Pentagon

Washington, DC 20301-7100
(INSERT E-mail Address TBD)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

ACCEPT BY

CLIN INSPECT AT INSPECTBY  ACCEPT AT
0001 N/A N/A N/A Government
000101 N/A N/A N/A Government
0002 N/A N/A N/A Government
000201 N/A N/A N/A Government
0003 N/A N/A N/A Government
000301 N/A N/A N/A Government
0004 N/A N/A N/A Government
000401 N/A N/A N/A - Government
0005 N/A N/A N/A Government
CLAUSES INCORPORATED BY REFERENCE
52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-8 ~ Inspection Of Research And Development Cost MAY 2001

' Reimbursement |
52.246-16 ~ Responsibility For Supplies APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2003

CLAUSES INCORPORATED BY FULL TEXT

E-01 INSPECTION AND ACCEPTANCE (MAY 2005)

Final inspection and acceptance of the work called for herein shall be by the designated Contracting
Officer’s Representative (COR) or by the cognizant contract administration office representative.

Final inspection and acceptance of all data items shall be as specified on the attached Contract Data
Requirements List(s), DD Forms 1423-1, Exhibit A.
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS - UIC
0001  31-DEC-2007 1 N/A _
| FOB: Destination
000101 N/A - N/A N/A - N/A
0002 POP11-APR-2006 TO  N/A ' N/A .
| 30-SEP-2010 FOB: Destination
000201 N/A ' NA N/A . ' N/A
0003  POP 11-APR-2006 TO N/A ' N/A
30-SEP-2010 FOB: Destination
1000301 N/A N/A N/A , N/A
0004 POP 11-APR-2006 TO - N/A N/A -
- 30-SEP-2010 | FOB: Destination
000401 N/A N/A N/A o N/A
0005 POP 11-APR-2006 TO N/A N/A

30-SEP-2010 _ FOB: Destination
CLAUSES INCORPORATED BY REFERENCE
52.247-34 - F.O.B. Destination ' . NOV 1991
CLAUSES INCORPORATED BY FULL TEXT
F-01 DELIVERY SCHEDULE/PERIOD OF PERFORMANCE (MAY 2005)

a. The Contractor shall accomplish the work required by CLINs 0001 through 0005 pursuant to the SO0
for a period of 11 April 2006 to 30 September 2010. -

~ F-03 DELIVERY SCHEDULE OF TECHNICAL DATA ITEMS (MAY 2005)
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The delivery schedule for each data deliverable will be as speciﬁed on the attached Contract Data
Requirements List, DD Forms 1423-1, Section J, Exhibit A. -
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97604002520 BM2520 40603882C00 255Y S12135 MD609033AC2319 620252

CLAUSES INCORPORATED BY FULL TEXT

G-01 CONTRACT ADMINISTRATION (MAY 2005)

Notwithstanding the Contractor’s responsibility for total management during the performance of this
contract, the administration of the contract will require maximum coordination between the Government and the
Contractor. The following individuals will be the Government points of contact during the performance of this
contract:

(2) CONTRACTING OFFICERS

All contract admlnlstratlon will be effected by the Procuring Contractmg Officer (PCO) or designated
Administrative Contracting Officer (ACQO). Communication pertaining to the contract administration should be
addressed to the Contracting Officer. Contract administration functions (see FAR 42.302 and DFARS 242.302) are
assigned to the cognizant contract administration office. No changes, deviations, or waivers shall be effective
without a modification of the contract executed by the Contracting Officer or his duly authorized representative
authorizing such changes, deviations, or waivers.

The point of contact for all contractual matters is:

Name: John D. Swan

Organizational Code: MDA/DACA
Telephone Number: 703-882-6474

E-Mail Address: John.Swan@mda.mil
(b) CONTRACTING OFFICER’S REPRESENTATIVE
The Contracting Officer’s Representative (COR) is not authorized to change any of the terms and

conditions of the contract. The Contractor is advised that only the Contracting Officer can change or modify _the
contract terms or take any other action which obligates the Government. Then, such action must be set forth in a
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formal modification to the contract. The authority of the COR is strictly limited to him/her, without redelegation, to
the specific duties set forth in his/her letter of appointment, a copy of which is furnished to the Contractor.
Contractors who rely on direction from other than the Contracting Officer or a COR acting outside the strict limits
of his/her responsibilities as set forth in his/her letter of appointment do so at their own risk and expense. Such

actions do not bind the Government contractually. Any contractual questions shall be directed to the Contracting
Officer.

The COR under this contract is:

Name: Dan Gulotta

Organizational Code: MDA/DFN
Telephone Number: 703-882-6974

E-Mail Address: Daniel.Gulotta@mda.mil

(c) The Contracting Officer shall provide the following contractor information for the EDA POC and contract
administration, and make it a part of Contract Administration for the contract. In addition, the contractor shall
update this information, when necessary, after contract award.

Name of Company EDA POC:

E-Mail Address:

Telephone No.:

(including area code and extension)
The point of contact on matters pertaining to contract audits is as follows:

Name: | | | | -

Title:

Telephone No.:

~ (including area code and extension)

G-02 IDENTIFICATION OF CORRESPONDENCE (MAY 2005)

- All correspondence and data submitted by the Contractor under this contract shall reference the contract
number.

G-03 REMITTANCE ADDRESS (MAY 2005)

| The following information is provided pursuant to FAR 52.232-33, “Payment by Electronic Funds Transter
- Central Contractor Registration,” Contract Section I: |
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G-04  PATENT INFORMATION (MAY 2005)

Patent information, in accordance with FAR 52.227-11, “Patent Rights -- Retention by the Contractor
(Short Form),” or FAR 52.227-12, “Patent Rights -- Retention by the Contractor (Long Form) ” shall be forwarded
through the Procuring Contracting Officer to:

Office of the Secretary of Defense
Missile Defense Agency, MDA/DACA
7100 Defense Pentagon -
Washington, DC 20301-7100

G-05 SUBMISSION OF PAYMENT REQUESTS USING WIDE AREA
WORK FLOW - RECEIPT AND ACCEPTANCE (WAWF-RA) (JUN 2005)

a. Requirement for Electronic Payment Requests by WAWF-RA

1. The Contractor shall submit all payment requests electronically in accordance with FAR Part 32. As
prescribed in DFARS clause 252.232-7003, Electronic Submission of Payment Requests, contractors shall submit
all payment requests in electronic form unless the exception in the DFARS clause applies. Paper copies will no
longer be processed for payment. ' -

2. To facilitate electronic submission, contractors shall submit all payment requests through the Wide Area
Work Flow-Receipt and Acceptance (WAWF-RA) System at https://wawf.eb.mil using the appropriate Service
Acceptor's DODAAC (MDA's (NCR) is HQ0006; JNIC is H95001). When using WAWF-RA, the contractor will
inform the Contracting Officer's Representative (COR) or designee via e-mail that a WAWF document has been
submitted for approval. |

3. In accordance with Appendix F of the DFARS, at the time of each delivery of supplies or services under '
this contract, the contractor shall prepare and furnish to the Government the WAWF-RA electronic form in lieu of a
paper copy Material Inspection and Recerving Report (MIRR), DD Form 250. |

4. When requesting final payment, the Contractor must establish compliance with all terms of the contract -
by submitting a Final Receiving Report through WAWF-RA, or Letter of Transmittal, as applicable.

5. The WAWF Training Links are located on the Internet at https://wawf.eb.mil under “About WAWE™.
6. Questions regarding the use of the system are to be directed to the WAWF Help Desk:

DISA WESTHEM
Area Command Ogden
Customer Service Center
CONUS ONLY: 1-866-618-5988
- COMMERCIAL: 801-605-7095
DSN: 338-7095
FAX COMMERCIAL: 801-605-7453

FAX DSN: 388-7453
cscassig@ogden.disa.mil
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b. Submission of Invoices under Fixed Price Type Contracts
- 1. “Invoice” as used in this paragraph does not include the contractor’s requests for progi'ess payments.
2. The use of WAWF-RA electronic form and invoice are in accordance with DFARS Appendix F.
-3. In addition to the requirements of the Prompt Payment clause of the contract, the contractor shall cite on
each invoice the contract line item (CLIN); the contract subline item number (SUBCLIN), if applicable; the
accounting classification reference number (ACRN), and the payment terms.

4. The contractor shall prepare either: |

a separate invoice for each activity designated to receive the supplies or services or
X a consolidated invoice covering all shipmen_ts delivered under an individual order.

5. If acceptance is at origin, the contractor shall submit the WAWF- RA electronic form or other
acceptance verification directly to the demgnated payment office.

6. If acceptance is at destination, the consignee will forward acceptance verification to the designated
payment office.

- C. | Submission of Vouchers under Time and Materials and Cost Type Contracts -

1. Contractors approved under the Defense Contract Audit Agency’s (DCAA) direct billing program may
submit the first and subsequent interim vouchers directly to the disbursing office. Contractors participating in the
direct billing program must provide a copy of the ﬁrst interim voucher to the cogmzant DCAA office within 5 days
of its submission to the disbursing office.

2. Upon written notification to the contractor, DCAA may rescind the direct submission authority. Upon
recelpt of the notice to rescind the direct submission authority, the contractor will lmmedlately begin to submit
invoices for the affected contracts to DCAA. '

3. When authorized by the DCAA in accordance with DFARS 242.803(b)(i)(C), the contractor may
submit interim payment requests. Such authorization does not extend to the first and final vouchers. Vouchers
requesting interim payments shall be submitted no more than once every two weeks. For indefinite delivery type
contracts, interim payment requests shall be submitted no more than once every two weeks for each delivery order.
There shall be a lapse of no more than 90 calendar days between performance and submission of an interim
payment request.

| 4. The contractor agrees to segregate costs incurred under this contract at the level of performance, either

task or subtask, or CLIN or SUBCLIN, rather than on a total contract basis, and to submit vouchers reflecting costs
“incurred at that level. Vouchers shall contain summaries of work charged during the period covered, as well as
overall cumulative summaries for all work invoiced to date, by line item, subline item, task or subtask. Delivery
orders will be segregated by individual order.

5. The contractor shall submit the final voucher to the cognizant DCAA office and ACQO, if applicable. '

G-06 ALLOTMENT OF FUNDS (MAY 2005)
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Pursuant to FAR 52.232-22, “Limitation of Funds ” the total amount of funds presently available for
payment and allotted to this contract (which covers all items, including fee payable), and the estimated period of
performance said funds cover, are as follow:

CLIN 0001:
- Estimated funds exhaustion date:
CLIN 0002:
Estimated funds exhaustion date:
CLIN 0003:
Estimated funds exhaustion date:
CLIN 0004: |
Estimated funds exhaustion date: 30 September 2006
~ CLIN 0005: $N/A
Estimated funds exhaustion date: 30 September 2006

G-07 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION
CITATIONS (MAY 2005)

CLIN(s) 0001 through 0004 may be funded by multiple accounting classifications. - The Contractor shall
segregate cost and submit vouchers as required by provision G-05, Submission of Payment Requests Using Wide
Area Work Flow — Receipt and Acceptance (WAWF-RA). The Defense Finance and Accounting Service (DFAS)
shall make payments from those Accounting Classification Record Numbers (ACRNs) assigned each CLINas -
described in provision G-09, Accounting and Appropriation Data.

G-10 SEGREGATION OF COSTS (MAY 2005)
For CLIN(s) 0002, 0003, 0004 and 0005 vouchers shall contain actual hours and costs by cost element

(cost elements shall be at the lowest level of identification/ discrimination consistent with the Contractor's cost
accounting system) and overall cumulative summaries of all work vouchered to date.

G-12 TAXPAYER IDENTIFICATION NUMBER (TIN) (SEP 2005)

‘ti'-ti

- The Contractor’s taxpayer identification number i . This number shall appear in the space
identifying the Contractor in the appropriate blocks of contract forms and billing submittals.

G-13 _
G-13 Pre-contract Costs

Limited pre-contract costs authorized:

See H-24
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H-06 INSURANCE (MAY 2005)

 In accordance with FAR Part 28.307-2, the Contractor shall maintain the types of insurance and coverage
listed below:; | |

TYPES OF INSURANCE | MINIMUM AMOUNT
Workmen's Compensation and all occupational disease As required by State law
Employer's Liability including all occupational disease $100,000 per accident

when not covered by Workmen's Compensation above

General Liability (Comprehensive) Bodily. Injury o '$500,000 per occurrence

Automobile Liability (Comprehensive) _
Bodily Injury per person B ' $200,000
Bodily Injury per accident $500,000
Property Damage per accident $ 20,000

H-07 ALTERNATE DISPUTES RESOLUTION (MAY 2005)

The Government and the Contractor will work together to ensure the success of the Thule Air Base UEWR
program. The parties realize, however, that disagreements and disputes may arise between them. They agree to use
their best efforts to resolve all disagreements and disputes quickly, efficiently and fairly. The Government prefers
to resolve all issues arising under or related to the contract by negotiation, first at the Contracting Officer level, and
if unresolved, at the Program Director/Manager level. If negotiations reach an impasse, the Government and the
Contractor agree to consider using one or more of the ADR processes identified in 5 USC 571. In the event either
party rejects the use of ADR procedures, he will inform the other in writing of the specific reasons.

The parties agree that they will establish a written ADR process, tailored to the circumstances, before
beginning ADR. Typically, the agreement will address: issues requiring resolution, authorized representatives,
appointment of neutrals, audit requirements, confidentiality and duration of the ADR process, suspension of
litigation, and a schedule. | '

This provision does not prevent either party from taking any action to preserve its rights under the Contract |
Disputes Act or any other statute or regulation. Agreement to this provision is not a condition for award of this
contract, nor will objections to this provision be considered in evaluation for award. |

H-08 PUBLIC RELEASE OF INFORMATION (MAY 2005)

a. The policies and procedures outlined herein apply to information submitted by the Contractor and his
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in
the “National Industrial Security Program Operations Manual” (DoD 5220.22-M). At a minimum, these materials
may be technical papers, presentations, articles for publication and speeches or mass media material, such as press
releases, photographs, fact sheets, advertising, posters, compact discs, videos, etc.
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b. All materials which relate to the work performed by the contractor under this contract shall be submitted to
MDA for review and approval prior to release to the public. Subcontractor public information materials shall be
submitted for approval through the prime contractor to MDA.

¢. The MDA review and approval process for contractors working under an MDA contract starts with the
contracting officer’s representative (COR) when they are located at the MDA National Capital Region (NCR—
address same as paragraph j. below), and the contracting officer (who signed contract on cover sheet for contract
award, or designated replacement) for all other contracts. '

(1) The contractor shall request a copy of MDA form “Clearance Request For Public Release of
Information” (.pdf format) or any superseding form from the MDA COR or contracting officer (when COR is
external to MDA NCR).

(2) The contractor shall complete Blocks 1, 2, 3 and 6 of the Clearance Request form (or comply with the
instructions of any superseding form) and submit it W1th materials to be cleared to the COR (see paragraph j.
below). If the information was previously cleared, provide the Public Release Case Number if available and a copy
of the previous document highlighting the updated information.

(3) The COR may affirm “public releaseability” by signing the Statement of Certification in Block 7 of the
Clearance Request.

(4) The COR will forward the Clearance Request with the materials to be cleared to the MDA designated
point of contact for Block 8 approval and submission of package to MDA/DC.

(5) The MDA COR or contracting officer (when COR is external to MDA NCR) will notify the contractor
of the agency’s final decision regarding the status of the request.

d. The contractor shall submit the following to the COR at least 60 days in advance of the proposed release date:
(1) Seven (7) copies of each iterh.

(2) Wnitten statement, including;:
(a) To whom the material is to be released
(b) Desired date for public release
(c) Statement that the material has been reviewed and approved by officials of the contractor or
the subcontractor, for public release, and
(d) The contract number.

e. The items submitted must be complete. Photographs shall have captions.

f. Outlines, rough drafts, marked-up copy (with handwritten notes), incorrect distribution statements, FOUO
information, export controlled or ITAR information will not be accepted or cleared.

~ g. Abstracts or abbreviated materials may be submitted if the intent is to determine the feasibility of going furtf_ler In
preparing a complete paper for clearance. However, clearance of abstracts or abbreviated materials does not satisty
the requirement for clearance of the entire paper. |

h. The MDA Director of Communications (MDA/DC) is responsible for coordinating the public release review.
MDA/DC will work directly with the COR if there are questions or concerns regarding submlssmns MDA/DC will
not work with contractors who have not gone through thelr COR. |
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i. Once information has been cleared for public release, it is in the public domain and shall always be used in its
originally cleared context and format. Information previously cleared for public release but containing new,
modified or further developed information must be submitted again for publlc release following the steps outlined in
items a. through h. above.

j- Due to time and screening constraints, it is recommended that all “public release” packages submitted to MDA be
forwarded by a commercial overnight delivery service, addressed as follows:

Missile Defense Agency/DFN
Attn: Ann G. Finney

1301 Southgate Road
Arlington, VA 22202

H-10 ENABLING CLAUSE FOR BMD INTERFACE SUPPORT (MAY 2005)

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support Technical
Interface/Integration Meetings (TIMS) with other Ballistic Missile Defense (BMD) Contractors and other
Government agencies. Appropriate organizational conflicts of interest clauses and additional costs, 1f any, will be
negotiated as needed to protect the rights of the Contractor and the Government.

b. Interface support deals With activities eSSociated with the integration of the requirements of this contract into
BMD system plans and the support of key Missile Defense Agency (MDA) program reviews. |

c. The Contractor agrees to cooperate with BMD Contractors by providing access to technical matters, provided,
however, the Contractor will not be required to provide proprietary information to non-Government entities or
personnel in the absence of a non-disclosure agreement between the Contractor and such entities.

d. The Contractor further agrees to include a clause in each subcontract requiring compliance with paragraph c.
above, subject to coordination with the Contractor. This agreement does not relieve the Contractor of its
responsibility to manage its subcontracts effectively, nor is it intended to establish privity of contract between the
Government and such subcontractors.

e. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to direct the
Contractor in any manner. The Contractor agrees to accept technical direction as follows: Whenever it becomes
necessary to modify the contract and redirect the effort, a change order signed by the Contracting Officer, or a
supplemental agreement signed by both the Contracting Officer and the Contractor, will be issued.

f. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate organizational
conflict of interest agreements with BMD Contractors; however these agreements shall not restrict any of the
Government's rights established pursuant to this clause or any other contract.

H-11 MDA VISI'T AUTHORIZATION PROCEDURES (MAY 2005)

a. The Contractor shall submit all required visit clearances in accordance with NISPOM regulations and will
forward all visit requests, identifying the contract number, to:

- Office of the Secretary of Defense
Missile Defense Agency, MDA/ACC
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7100 Defense Pentagon
Washington, DC 20301-7100 |
Telephone No.: (703) 697-8204 Facsimile No.: (703) 693-1526

b. The COR is authorized to approve visit requests for the Contracting Officer.

H-12 CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS (MAY 2005)

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the COR in
writing whenever a prime or subcontractor employee included on the current Visit Authorization Request/Letter no
lenger supports this contract. This requirement shall apply to both Contractor and employee initiated termination of
services and to temporary suspension of services.

b. The contractor will cooperate with COR in taking the following actions (facilitating the employee’s return of all -
badges, keycards, and passes). Specifically, upon notification, the COR will work with the Technical Area Security
‘Officer (TASO)/Office Security Manager (OSM) to ensure timely action to:

(1) remove the employee from the current Visit Autherization Request/Letter;

(2) caneel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization
Request/Letter; and '

(3) terminate the MDA LAN account/access privileges.

¢. The contractor shall identify the reason for and date of termination or expected period of suspension and submit
the notification to the COR within five (5) working days prior to service discontinuation. For unplanned |
termination or suspension of services, notification shall be made on the same workmg day as the
termmatlon/suspensmn action.

H-13  ACQUISITION OF FACILITIES (MAY 2005)

The Contractor agrees to provide all necessary facilities (as defined under FAR 45.301 and further defined
under FAR 45.101, Definitions of Plant Equipment and Real Property) for the performance of this contract. The
term facilities includes all general purpose office equipment and automated data/information processing equipment
and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the Government
without the express permission of the Contracting Officer. In no case shall the cost to the Government for leased
tacilities, acquired under this contract, exceed the constructive cost of ownership. Additionally, acquisition or lease
of facilities, if approved by the Contracting Officer, shall be provided at cost, applleable burdens apphed exclusive
of prime Contractor fee/profit of other profit centers or business units of the prime Contractor. |

' H-22  SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT (MAY 2005)

a. In order to assist MDA in collecting information regarding small business participation in MDA contracts and
orders, the Contractor (regardless of whether a small or large business) shall submit the following reports:
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(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted

semi-annually and at contract completion to the Director, Small Business (SB), MDA. The report covers
subcontract award data related to this contract/order

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with
the awarding agency. It must be submitted semi-annually to the Director, SB, MDA. If the reporting activity is
covered by a commercial plan, the reporting activity must report annually all subcontract awards under that plan.

. All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a
breakout, in the Contractor’s format, of subcontract awards, in whole dollars, to small disadvantaged business
concerns by North American Industry Classification System (NAICS) Industry Subsector.

b. Please annotate the method by which you plan to provide your submission.
- (H .Electronic: format through the following website: www.mdasmallbusiness_.com
(2) __ Hardcopy mailed to: .
Director, Small Business Missile Defense Agency (SB)

7100 Defense Pentagon
Washington, DC 20301-7100

H-24 - |
H-24 ADVANCED AGREEMENT FOR CERTAIN PRE-CONTRACT COSTS

Allowable costs as agreed to in the Advanced Agreement under this contract shall include vendor costs incurred by
the Contractor directly pursuant to the ordering of the equipment listed in the Advanced Agreement in anticipation
of the contract award when such incurrence is necessary to comply with the anticipated contract delivery schedule.
Allowable costs incurred by the Contractor pursuant to this Advanced Agreement commences on the date the
Contracting Officer signs said Advanced Agreement and continues to the effective date of this proposed contract,
providing such costs do not exceed $800,000.00 unless the such amount is increased in writing by the Contracting

Officer. This Advanced Agreement provides coverage for costs attributable to Contractor labor required to procure
this equipment. |

H-25 _
H-25 OBSOLESCENCE OF EQUIPMENT

In the event that the contractor determines that one or more parts involved in the production of any of the
requirements contained in this contract are obsolete, non-procurable, or out of production, the Contractor shall -
provide written notice to the Contracting Officer within 60 days after known obsolescence. This notice will include
the Contractor’s recommendation to correct the problem, the Contractor’s assessment of any cost and schedule
Impacts associated with the recommendation, and if apphcable request for equitable adjustment to estlmated cost
and award fee.

Upon receipt of the notification the Contractlng Officer will determine the appropriate course of action and will give
written direction to the Contractor.

Redesign, vendor qualification, or out of production non-recurring engineering effort undertaken by the
Contractor to implement the Contracting Officer’s direction will be charged to the new cost-plus-fixed-fee contract
line item established in the contract for this obsolescence of equipment. In no event will the Contractor proceed
with implementation without written approval of the Contracting Officer. |
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H-26
H-26 AWARD FEE (TBD)

a. JAW FAR 16.405 and DFARS 216.405-2, this contract provides for award fee.

b. The provisions of the award fee are IAW the Award Fee Plan in Section J, Attachment 4.

c. The Contractor may submit vouchers for the award fee immediately upon receipt of the contract
modification recording the award fee earned.

d. All decisions regarding award fee payments and award fee amount are unilateral decisions made solely
at the discretion of the Government and are not subject to the Disputes Clause.

H-27
| H-27 TECHNICAL DATA RIGHTS

The Contractor has asserted a list-for limited technical data rights and the Government reserves the right
under DFARS 252.227-7013 to challenge these rights at any time. See Section J, Attachment 5.

H-28 |
H-28 GOVERNMENT FURNISHED [TEMS

The Contractor has requested a list of Government Furnished Items for Rent Free, Non-interference Use.
This hist is pending approval. See Section J, Attachment 3.

H-29
H-29 LOGISTICAL SUPPORT FOR CONTRACTOR EMPLOYEES

1. Contractor employees and subcontractor employees are authorized to use military airlift fhght from CONUS to
Thule Air Base and return on a space available, reimbursable basis.
2. The following logistical support will be furnished at Thule Air Base: _
| a. Billeting: From April 2007 to December 2007, up to 35 employees of the Contractor and / or its
subcontractors are authorized lodging at Government billeting. From January 2008 to September 2008, up to 10
employees of the Contractor and / or its subcontractors are authorized lodging at Government billeting. From
October 2008 to September 2010, up to 20 employees of the Contractor and / or its subcontractors are authorized
lodging at Government bllletlng Other bllletlng support not listed above will be provided on a space avallable
basis. |
b. Commissary / Shoppette
c. AAFES facilities
d. Class VI
e. Local Government transportation
f. Local morale / welfare / recreation facﬂltles
g. Military banking facilities
h. Military postal facilities
‘1. Officer and / or NCO clubs
j- Purchase of petroleum and oil products (reimbursable)
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k. Messing facilities: Meals to be purchased by employees of the contractor and / or subcontractors.
l. Medical / dental care: Non-routine and emergencies only; on a space available basis and reimbursable.

H-30
H-30

Missile Defense Agency Assurance Provisions (MAP), dated 9 January 2004 1s 1ncorporated by reference and is on
the Teamport shared drive. |
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-7
152.203-8

52.203-10
52.203-12

52.209-6

52.211-5

52.211-135
52.211-18
32.215-2

52.215-10
52.215-12
32.215-15

52.215-16

52.215-18

52.215-19
52.216-7

52.216-23
52.216-26
52.219-8

52.219-9

52.219-16
52.222-3
52.222-19
52.222-20
52.222-21
52.222-26
52.222-27

52.222-29

52.222-35

52.222-36

52.222-37
52.222-39
52.223-3

52.223-5
52.223-6

52.223-7

Definitions | | | JUL 2004

Gratuities APR 1984
Covenant Against Contingent Fees | APR 1984
Anti-Kickback Procedures JUL 1995
Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Actmty JAN 1997
Limitation On Payments To Influence Certain Federal SEP 2005

- Transactions R

Protecting the Government's Interest When Subcontracting  JAN 2005
With Contractors Debarred, Suspended or Proposed for
Debarment

Material Requirements AUG 2000
Defense Priority And Allocation Requirements ~ SEP 1990
Variation in Estimated Quantity APR 1984
Audit and Records--Negotiation | JUN 1999
Price Reduction for Defective Cost or Pricing Data | OCT 1997
Subcontractor Cost or Pricing Data -OCT 1997
Pension Adjustments and Asset Reversions - OCT 2004
Facilities Capital Cost of Money JUN 2003

Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions

Notification of Ownership Changes OCT 1997
Allowable Cost And Payment ' DEC 2002
Execution And Commencement Of Work APR 1984
Payments Of Allowable Costs Before Definitization DEC 2002
-~ Utilization of Small Business Concerns B MAY 2004
Small Business Subcontracting Plan JUL 2005
Liquidated Damages-Subcontracting Plan JAN 1999
Convict Labor JUN 2003
Child Labor -- Cooperation with Authorities and Remedies  JAN 2006
Walsh-Healey Public Contracts Act DEC 1996
Prohibition Of Segregated Facilities FEB 1999
Equal Opportunity - APR 2002
Affirmative Action Compliance Requlrements for FEB 1999
Construction o
" Notification Of Visa Denial - JUN 2003

Equal Opportunity For Special Dlsabled Veterans, Veterans DEC 2001
of the Vietnam Era, and Other Eligible Veterans

~ Affirmative Action For Workers With Disabilities JUN 1998

Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans __
Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees

Hazardous Material Identlﬁcatlon And Material Safety Data JAN 1997
Pollution Prevention and Right-to-Know Information AUG 2003
Drug-Free Workplace - MAY 2001
Notice Of Radioactive Materials JAN 1997
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52.223-11 Ozone-Depleting Substances | - MAY 2001
52.223-13 Certification of Toxic Chemical Release Reporting AUG 2003
52.223-14 Toxic Chemical Release Reporting : AUG 2003
52.225-11 Buy American Act--Constructlon Materials Under Trade JAN 2006
Agreements | |
52.225-13 Restrictions on Certain Foreign Purchases | FEB 2006
52.226-1 Utilization Of Indian Organizations And Indian-Owned ~ JUN 2000
| Economic Enterprises | |
52.227-1 Alt1 Authorization And Consent (Jul 1995) - Alternate I ~ APR 1984
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement |
52.227-10 - Filing Of Patent Applications--Classified Subject Matter APR 1984
52.227-12 Patent Rights--Retention By The Contractor (Long Form)  JAN 1997
52.227-21 Technical Data Certification, Revision, and Withholding of =~ JAN 1997
Payment--Major Systems |
52.228-3 Worker's Compensation Insurance (Defense Base Act)  ~ APR 1984
52.228-7 Insurance--Liability To Third Persons MAR 1996
- 52.229-4 ~ Federal, State, And Local Taxes (State and Local APR 2003
| ~ Adjustments) ' | |
32.229-6 ._ Taxes--Foreign Fixed-Price Contracts | JUN 2003
52.230-2 Cost Accounting Standards APR 1998
52.230-6 Administration of Cost Accounting Standards - APR 2005
52.232-1 Payments APR 1984
52.232-2 | - Payments Under Fixed-Price Research And Development . APR 1984
Contracts | |
52.232-8 ~ Discounts For Prompt Payment | - FEB 2002
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-11 | Extras APR 1984
52.232-17 Interest _ _ JUN 1996
52.232-18 Availability Of Funds | APR 1984
52.232-20 Limitation Of Cost | APR 1984
52.232-22 Limitation Of Funds ' APR 1984
52.232-23 AltI  Assignment of Claims (Jan 1986) - Alternate I APR 1984
52.232-25 Prompt Payment OCT 2003
52.232-27 Prompt Payment for Construction Contracts = SEP 2005
52.232-28 Invitation to Propose Performance-Based Payments MAR 2000
52.232-33 Payment by Electronic Funds Transfer--Central Contractor OCT 2003
Registration | |
52.233-1 Alt 1 Disputes (Jul 2002) - Alternate I _ DEC 1991
52.233-3 Alt 1 Protest After Award (Aug 1996) - Alternate 1 JUN 1985
52.234-1 Industrial Resources Developed Under Defense Production DEC 1994
Act Title III |
52.236-5 - Material and Workmanship APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-17 Layout of Work ' | APR 1984
52.236-18 Work Oversight in Cost-Reimbursement Construction APR 1984
Contracts
52.236-19 - Organization and Direction of the Work "APR 1984
- 52.236-26 Preconstruction Conference | | FEB 1995
52.242-1 Notice of Intent to Disallow Costs ' APR 1984
52.242-3 Penalties for Unallowable Costs MAY 2001

52.242-4 Certification of Final Indirect Costs _ JAN 1997




52.242-13
52.242-15
52.243-1 AltV

52.243-2 AtV

52.243-6
52.243-7
52.244-2 Alt ]
52.244-5
52.244-6
52.245-4
52.245-5 Dev

52.245-9
52.245-18
52.245-19
52.246-1
52.246-23
52.246-24
52.246-25
52.247-63
32.247-64

52.248-1
52.248-3
52.249-2

52.249-6
32.249-14
52.251-1
52.252-4
52.253-1
252.201-7000
252.203-7001

252.204-7003

Bankruptcy

Stop-Work Order |

Changes--Fixed-Price (Aug 1987) - Alternate V
Changes--Cost-Reimbursement (Aug 1987) - Altemate V
Change Order Accounting

Notification Of Changes

Subcontracts (Aug 1998) - Alternate I

- Competition In Subcontracting

Subcontracts for Commercial Items
Government-Furnished Property (Short Form)
Government Property (Cost-Reimbursement, Time-and-
Matenal, or Labor-Hour Contracts) Deviation

Use And Charges

Special Test Equipment

Government Property Furnished "As Is"

Contractor Inspection Requlrements

Limitation Of Liability |

Limitation Of Liability--High-Value Items

Limitation Of Liability--Services

Preference For U.S. Flag Air Carriers

~ Preterence for Privately Owned U.S. - Flag Commercial

Vessels
Value Engineering
Value Engmeermg-Constructlon

 Termination For Convenience Of T he Government (Fixed-

Price)

Termination (Cost Reimbursement)

Excusable Delays

Government Supply Sources

Alterations in Contract

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other

Defense-Contract-Related Felonies

Control Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
Provision Of Information To Cooperative Agreement Holders DEC 1991

- 252.205-7000

252.209-7000

252.209-7004

252.211-7000
252.211-7003
252.215-7000
252.215-7002
252.219-7003

252.219-7011
252.223-7001
252.223-7004

252.223-7006 Alt 1

Acquisition From Subcontractors Subject To On-Site
Inspection Under The Intermediate Range Nuclear Forces
(INF) Treaty '

Subcontracting With Firms That Are Owned or Controlled
By The Government of a Terrorist Country

Acquisition Streamlining |

Item Identification and Valuation

Pricing Adjustments

Cost Estimating System Requirements

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DOD Contracts)

‘Notification to Delay Performance

Hazard Warning Labels
Drug Free Work Force
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JUL 1995

- AUG 1989

APR 1984

~APR 1984

APR 1984
APR 1984
JAN 2006
DEC 1996
FEB 2006
JUN 2003

- MAY 2004

AUG 2005
FEB 1993
APR 1984
APR 19384
FEB 1997
FEB 1997
FEB 1997

JUN 2003

FEB 2006

FEB 2000
FEB 2000

- MAY 2004

MAY 2004
APR 1984
APR 1984

'APR 1984

JAN 1991
DEC 1991
DEC 2004

APR 1992
NOV 2003

NOV 1995

MAR 1998

DEC 1991
JUN 2005
DEC 1991

OCT 1998

APR 1996

JUN 1998
DEC 1991
SEP 1988

Prohibition on Storage and Disposal of Toxic and Hazardous NOV 1995

Materials (Apr 1993) - Alternate I
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252.225-7001 ° Buy American Act And Balance Of Payments Program JUN 2005
252.225-7002 Qualifying Country Sources As Subcontractors APR 2003
252.225-7012 Preference For Certain Domestic Commodltles JUN 2004
252.225-7013 Duty-Free Entry | | JUN 2005
252.225-7014 Alt1 Preference For Domestic Speciaity Metals (Jun 2005) APR 2003

Alternate | |
252.225-7016 Restriction On Acquisition Of Ball and Roller Bearings JUN 2005
252.225-7031 Secondary Arab Boycott Of Israel JUN 2005
252.225-7041 Correspondence in English JUN 1997
252.225-7042 - Authorization to Perform APR 2003 -
252.227-7013 Rights in Technical Data--Noncommercial Items NOV 1995
252.227-7014 Rights in Noncommercial Computer Software and JUN 1995

Noncommercial Computer Software Documentatlon
252.227-7015 Technical Data--Commercial Items NOV 1995
252.227-7016 Rights 1n Bid or Proposal Information JUN 1995

Identification and Assertion of Use, Release, or Disclosure  JUN 1995
Restrictions

252.227-7017

252.227-7019 Validation of Asserted Restrictions--Computer Software JUN 1995
252.227-7021 Rights In Data--Existing Works MAR 1979
252.227-7025 Limitations on the Use or Disclosure of Government-

JUN 1995
Furnished Information Marked with Restrictive Legends |

Deferred Delivery Of Technical Data Or Computer Software APR 1988
Deterred Ordering Of Technical Data Or Computer Software APR 1988
Technical Data or Computer Software Previously Delivered JUN 1995

252.227-7026
252.227-7027
252.227-7028

252.227-7030 Technical Data--Withholding Of Payment
252.227-7034 Patents--Subcontracts "APR 1984
252.227-7036 Declaration of Technical Data Conformity - JAN 1997
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252.228-7005 Accident Reporting And Investigation Involving Aircraft, ~ DEC 1991
Missiles, And Space Launch Vehicles
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests JAN 2004
252.232-7004 DOD Progress Payment Rates ' - OCT 2001
252.232-7007 Limitation Of Governments Obligation AUG 1993
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.232-7010 Levies on Contract Payments SEP 2005
252.233-7001 Choice of Law (Overseas) JUN 1997
252.235-7010 Acknowledgment of Support and Disclaimer MAY 1995
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, and Specifications AUG 2000
252.242-7004 Material Management And Accounting System NOV 2005
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial NOV 2005
| Components (DoD Contracts)
252.245-7001 Reports Of Government Property MAY 1994
252.247-7023 - Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supphes By Sea MAR 2000
252.249-7000 Special Termination Costs DEC 1991

to the Government

CLAUSES INCORPORATED BY FULL TEXT.

- MAR 2000
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52.216-24 LIMITATION OF GOVERNMENT LIABILITY (APR 1984)

(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding
5,382.000 dollars.

(b) The maximum amount for which the Government shall be liable if this contract is terminated is 5,382,000
dollars. |

(End of clause)

52.232-16 PROGRESS PAYMENTS (APR 2003)

The Government will make progress payments to the Contractor when requested as work progresses, but not more

- frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions: |

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due
and will be pald to subcontractors-- |

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(11) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually pald unless--

(1) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment

period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments
until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1)
of this clause

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to deprecmtlon or amortlzatmn except for the properly depreciated or
amortized portion of such costs.
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(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title;-and
' (B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor

(11) the value, for progress payment purposes, of the incomplete work. Incomp]ete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7)Ifa progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs '
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in
dollar amounts of less than $2,500. The Contracting Ofﬁcer may make ex_ceptions.

(b) quulda’uon Except as prov1ded in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, atter computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordlnary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(¢) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of

liquidation, or take a combmatlon of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (ﬂ
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(1) Failure to make progress' or

(ii) Unsatisfactory ﬁnan.cial oondition.

(3) Inventory allocated to this contract substantially exceeds reason.able requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business. | |

. (5) The unliquidated progress payments exceed the fair value of the work accompllshed on the undelivered portlon
of this contract |

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(l) of this
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clause.
 (d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices. '

(1) Parts, materials, inventories, and work in process;

(11) Special tooling and special test equipment to which the Government is to acquire title under any other clause of
this contract;

(iii) Nondurable (i.e., nohcapltal) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other

similar manufacturing aids, title to which would not be obtained as specnal tooling under paragraph (d) (2)(i1) of this
clause; and |

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination or special tooling clau_ses, shall determine the handling and disposition of the property.

- (4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unhqundated progress payments allocable to the property. Repayment may be by cash or
credit memorandum. |

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereot) not--

(1) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title s
vested 11 the Government under this clause.

(7) The terms of this contract co.ncern_ihg.liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delwery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress
‘payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
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proper administration of this clause.

(8) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information reasonably requested by the Contracting Officer for the administration of this
clause. Also, the Contractor shall give the Government reasonable opportunity to examine and verify the
Contractor's books, records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Defauit clause, (i) the Contractor shall,
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the

Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require

delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(1) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(1) Excuse the Contractor from performance of obligations under this contract or

(11) Constitute a waiver of any of the rights or reﬁledies of the parties under the contract.
(2) The Government's rights and remedies under this clause

(1) Shall not be exclusive but rather shall be in addition to any other rights and remedies prowded by law or this
contract and

(11) Shall not be affected by de]ayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payménts to subcontractors mentioned in paragraphs (a)(1)

and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, 1f the following conditions
are met.

(1) The amounts included are limited to--
(1) The unliquidated remainder of financing payments made; plus
(11) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress p'a)gments, the terms of the subcontract or interdivisional
order concerning progress payments--

(1) Are substantlally similar to the terms of this clause for any subcontractor that is a large business concern, or thls
clause with its Alternate I for any subcontractor that is a small business concern;

(1) Are at least as favorable to the Government as the terms of this clause;

~ (i11) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
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(iv) Are in conformance with the requirements of FAR 32.504(e); and

(V) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Cdntra_ctor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments-- |

(1) Are substantlally stmilar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, perfonnance—based payments in FAR Part 32;

(11) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(S If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments-- -

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or '
(B) The subcontractor becomes bankrupt or insolvent.

(6) I financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments

that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the

Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had
been asmgned and transterred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall pr'_ovide'
financing payments to small business concerns, in conformity with the standards for customary contract financing
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payments stated in Subpart 32.113. The Contractor shall not consider the need for such ﬁnancmg payments as a
handicap or adverse factor in the award of subcontracts.

- (k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract -
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(1) Due date. The designated payment office will make progress payments on the 30th day after the designated
billing office receives a proper progress payment request. In the event that the Government requires an audit or
other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the Speciﬁed due date. Progress

payments are considered contract financing and are not subject to the interest penalty prov1310ns of the Prompt
Payment Act. |

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise speelﬁed
in this contract. ' '

| (End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

United States law will apply to resolve any claim of breach of this contract.

(End of clause)

152.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Deﬁhitions. . .

"Contracting Officer," as used in this clause, does not inelude any representative of the Contracting Ofﬁeer. '
"Specifically authorized represeri_tative (SAR)," as used in this clause, means any person the Contracting Officer
has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this

subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government eenduct that the
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Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 15 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral conimunications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The datel, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
o or knowledgeable about such conduct; | |

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
- (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable ad] ustment
under this clause mcludmg-— |

(1) What contract line items have beeh or may be affected by the alleged change;
'(ii) What labor or materials or both have been or may be added, deléted, or wasted by the alleged change;

(111) To the extent practicable, what delay and disruption in the manner and sequence of performarice and effect on
continued performance have been or may be caused by the alleged change;

~(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the

Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, W1th1n 15 calendar days after receipt of notlce
- respond to the notice in writing. In responding, the Contractmg Officer shall etther--

(1) Confirm that the conduct of which the Contractor gave notice constltutes a change and when necessary dlrect the
mode of further performance;

(2) Countermand any communication regarded as a change; |

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
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advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made-- |

(1) In the contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above. |

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

252.217-7027 CONTRACT DEFINITIZATION (OCT 1998)

(a) A letter contract is contemplated. The Contractor agrees to begin promptly negotiating with the Contracting
Officer the terms of a definitive contract that will include (1) all clauses required by the Federal Acquisition
Regulation (FAR) on the date of execution of the undefinitized contract action, (2) all clauses required by law on
the date of execution of the definitive contract action, and (3) any other mutuaily agreeable clauses, terms, and
conditions. The Contractor agrees to submit a combination firm-fixed price and cost-plus-award -fee proposal and
cost or pricing data supporting its proposal

(b) The schedule for definitizing this contract is as follows (insert target date for definitization of the contract action
~and dates for submission of proposal, beginning of negotiations, and, if appropriate, submission of the make- or-buy
- and subcontracting plans and cost or pricing data).

Submission of proposal: 16 June 2006
Completion of Negotiations: 31 August 2006
Target Date for Definitization: 20 September 2006

(c) If agreement on a definitive contract action to supersede this undefinitized contract action is not reached by the
target date in paragraph (b) of this clause, or within any extension of it granted by the Contracting Officer, the
Contracting Officer may, with the approval of the head of the contracting activity, determine a reasonable price or
fee in accordance with subpart 15.4 and part 31 of the FAR, subject to Contractor appeal as provided in the Disputes
clause. In any event, the Contractor shall proceed with completion of the contract, subject only to the Limitation of




HQ0006-06-C-0012
Page 37 of 39

Government Liability clause.
(1) After the Contracting Officer's determination of price or fee, the contract shall be governed by--

(i) All clauses required by the FAR on the date of execution of this undefinitized contract action for either fixed-
price or cost-reimbursement contracts, as determined by the Contracting Officer under this paragraph (c);

(ii) All clauses required by law as of the date of the Contracting Officer's determination; and
(i11) Any other clauses, terms, and conditions mutually agreed upon.

(2) To the extent consistent with paragraph (c)(1) of thls clause, all clauses, terms, and conditions included in this

undefinitized contract action shall continue in effect, except those that by their nature apply only to an undefinitized
contract action. | |

(d) The definitive contract resultmg from this undefinitized contract action will include a negotiated a combmatlon
of a firm-fixed-price and cost-plus-award fee in no event to exceed $114,073,000.00.

(End of clause)

252.242-7002 EARNED VALUE MANAGEMENT SYSTEM (MAR 2005)

(a) In the performance of this contract, the Contractor shall use an earned value management system (EVN_IS)'that
has been recognized by the cognizant Administrative Contracting Officer (ACO) as complying with the criteria
provided in DoDI 5000.2, Operation of the Defense Acquisition System. -

(b) If, at the time of award, the Contractor's EVMS has not been recognized by the cognlzant ACO as complying
with EVMS criteria (or the Contractor does not have an existing cost/schedule control system that has been accepted
by the Department of Defense), the Contractor shall apply the system to the contract and shall be prepared to
‘demonstrate to the ACO that the EVMS complies with the EVMS criteria referenced 1n paragraph (a) of this clause.

(c) The Government may require integrated baseline reviews. Such reviews shall be scheduled as early as
practicable and should be conducted within 180 calendar days after (1) contract award, (2) the exercise of

' sign_iﬁcant contract options, or (3) the incorporation of major modifications. The objective of the integrated baseline
review is for the Government and the Contractor to jointly assess areas, such as the Contractor's planning, to ensure
complete coverage of the statement of work, logical scheduling of the work actmtles adequate resourcing, and
identification of inherent risks.

(d) Unless a waiver is grantecl by the ACO, Contractor-proposed EVMS changes require approval of the ACO prior
to implementation. The ACO shall advise the Contractor of the acceptability of such changes within 30 calendar
days after receipt of the notice of proposed changes from the Contractor. If the advance approval requlrements are
waived by the ACO, the Contractor shall disclose EVMS changes to the ACO at least 14 calendar days prior to the
effective date of 1mplementat10n |

(¢) The Contractor agrees to provide access to all pertinent records and data requested by the ACO or duly
authorized representative. Access is to permit Government surveillance to ensure that the EVMS complies, and
~ continues to comply, with the criteria referenced in paragraph (a) of this clause.

(f) The Contractor shall require the following subcontractors to comply with the requirements of this clau'se:
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~ (Contracting Officer to insert names of subcontractors selected for application of EVMS criteria in accordance with
252.242-7001(c).) '

N/A

(End of clause)
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. UEWR FACILITY R EQUIREMENTS DOCUMENT approval

ENGINEERING CHANGE PROPOSAL T approval
_ REQUEST FOR DEVIATIONS/WAIVERS approval |
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SPECIFICATION CHANGE NOTICE (SCN) approval |
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Statement of Objectives

1. 0 - Program Objectives

The purpose of the Upgraded Early Warning Radar (UEWR) Program 1s to provrde the
Management, Engineering, Logistics Production and Testing support required to upgrade,
integrate and maintain the Thule Air Base (AB), Greenland Early Warning Radar (EWR) site to
support the Missile Defense Agency (MDA) Ballistic Missile Defense System (BMDS). Early
Warning Radar sites at Beale AFB, CA and RAF Fylingdales in the United Klngdom have begun
- to implement the UEWR Program s improvements. '

1.1 Scope

" This Statement of Objectlves (SOO0) is for the UEWR at Thule AB. This SOO provides the

- basic, top level objectives for the acquisition of the Thule EWR facility modification and
associated radar upgrade. In addition, the contractor will provide support to the system
Integration contractor with respect to the radar hardware and software upgrades. It is intended to
afford the Contractor the flexibility to develop a cost effective solution and the opportunity to
propose innovative alternatives to meeting the stated objectives. This upgrade shall adapt the
UEWR baseline for Thule. The contractor will utilize a similar infrastructure for safety, QA/QC,
program management, security, logistics, etc. as is being used to execute the upgrade of the
EWRs at Beale AFB and RAF Fylingdales. As an integral part of the proposal, the Contractor
shall provide a detailed Statement of Work (SOW) consistent with this SOO.

2.0  Performance Objectives

Under this effort, the contractor performance objectives are to:

2.1 Develop documentation to support the negotiation of a definitized contract award

_ 2.2 Update the UEWR baseline for Thule deployment IAW Thule Revision of the Prime
Item Development Specification (PIDS) (i.e., provide a single UEWR baseline that supports all
UEWR sites) consistent with the Ground-based Mid-course Defense (GMD) and Boelng defined

element interfaces) - o

2.3 Design, integrate, and test the updated UEWR hardware and software at the
~appropriate unit, subsystem, and system levels -

2.4 Manage and/or monitor, and evaluate engineering change proposals to the
(Government and Boeing controlled) baseline as approved by the Government for the Thule
UEWR deployment

2.5 Coordinate with and support The Boeing Company as required, ensuring Thule
UEWR modifications are ready for incorporation into the BMDS (e.g. security, certification,
specialty, and system engineering requirements, GMD 1nterfaces operational communlcatlons
update GMD models and simulations.

2.6 Incorporate Thule UEWR baseline changes into the System Program Agency (SPA)
“development string at Raytheon Massachusetts Facility

2.7 Deliver software and hardware to include UEWR, UEWR Slmulator/Tester (UST),
technical data, spares, and training, training curriculum, and supporting development and
production engineering documentation

2.8 Develop a Facilities Requirements Document as the basis for the design and
modification of the Thule EWR facility to aceomphsh the UEWR upgrades required for Missile
Defense
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2.9 Contractor shall update and maintain all development and product specifications for
the affected Hardware Configuration Items, HWClIs.- Contractor shall develop and document all
embedded software used by the HWCls. Contractor shall maintain developmental design -
drawings and associated lists. Level 1 drawings are permitted for COTS items. Contractor shall
prepare the necessary test, demonstration, and inspection/examination plans for the testmg of
UEWR for conformance to the specifications.

_ 2.10 Provide logistics support through operational test and an initial sustainment period
from Oct 1, 2009 through Sep 30, 2010

2.1 1 Remove and disposition legacy systems made obsolete by UEWR

2.12 Complete the post operational acceptance facility modifications as defined in the
Facilities Requirements Document. (Move the UEWR MWOC into the permanent location and
remove obsolete hardware, repairing and replacing finishes as required) '

2.14 Support planning and execution of one Boeing conducted Integrated Ground Test
_ (IGT) and subsystem checkout..

2.15 Support the development of a combined test and evaluation program encompassing
dual end-to-end testing, legacy initial operational tests, through completion of force development
evaluation and Trial Period of the Thule AB UEWR. '

2.16 Do not degrade the EWR

2.17 Support the Government program manager by coordmatmg with the Government
and other Government contractors for schedule reconciliation, technical interchanges, holding
comprehensive Thule missile defense program management meetings, holding integrated product
team meetings, and similar tasks required to deliver the capability on schedule.

2.18 The Contractor will provide technical, cost, schedule, and performance
documentation required for the Government to manage, deliver and accept the program
including:

monthly program status reports
Earned Value Management reports
meeting minutes

inputs to test plans

3.0 Management Ob_]B'CtheS

3.1 Field the baseline UEWR at minimum cost
3.2 Deploy the system for Government certification not later than FY2009

3.3 Manage and coordinate baseline changes including facilities configuration
management control via Facility Change Proposals (FCP’s) as managed by the
Government
3.4 Provide the basic elements for a sustainable system, consistent with the UEWR
configurations at Beale and Fylingdales, enabling the Government to coordinate system
lifecycle support and minimize system lifecycle costs
3.5 Deliver all facility modifications required to support the missile defense mission at
Thule
3.6 Encourage Associate Contractor Agreements between GMD Thule upgrade
contractors to facilitate direct cooperation and coordination '
3.7 Participate in Thule Integrated Product Team working groups with the Government
and any sub-working groups that may arise
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3.8 Ensure delivery of system design documentation to the Government
3.9 Coordinate with the Government for GFX items avallab]e to support the contractors’
on-site execution '

~ The following requirements documents are incorporated by reference.

- UEWR PIDS, Rev1sed for Thule

- UST PIDS and Processing Element B1 Specification (PIDS) (GMDO056)

- All data items and applicable documents specified in the Raytheon subcontract to the Ground-
based Midcourse Defense Contract, HQ0006-01-C-0001, subcontract No. 100216; “National
Missile Defense Prime Contractor Raytheon Upgraded Early Warning Radar (UEWR)
Subcontract Statement of Work” (2 Mar 01)
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In accordance with DFARS 252.227-7013 (Rights in Technical Data — Noncommercial Items),
DFARS 252.227-7014 (Rights in Noncommercial Computer Software and Noncommercial
Computer Software Documentation) and 252.27-7017 (Identification and Assertion of Use,

-

Release, or Disclosure of Restrictions), the following technical data and computer software was e
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. developed by Raytheon exclusively at private expense and will be delivered to the Government
| under the resulting contract with “Restricted Rights”, =~ . . .
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. AMENDMENT/MODIFICATION NO. . 3.EFFECTIVE DATE
| P0O00O1 - 20-Jun-2006

6.1SSUED BY | - CODE  [|HQO006

1.CONTRACTID CODE t PAGEOF PAGES
| o 1 2

5. PROJECT NO (Ifapplicable)

4. REQUISITION/PURCHASE REQ. NO.
SEE SCHEDULE

7. ADMINISTERED BY (Ifotherthan itemé)

| DCM RAYTHEON
MISSILE DEFENSE AGENCY (MDA) - S50APPLE HILL DRIVE
CONTRACTS DIRECTORATE TEWKSBURY MA 01876
7100 DEFENSE PENTAGON -

WASHINGTON DC 20301-7100

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATIONNO. |
RAYTHEON COMPANY |
PAUL H. JOHNSON | ' - : -
MISSILE DEFENSE BUSINESS CENTER | . 9B. DATED (SEEITEM 1 1) «
225 & 235 PRESIDENTIAL WAY - | -
WOBURN MA01801-1060 ' ['x [ 194, MOD. OF CONTRACT/ORDER NO.
HQO0006-06-C-0012

| 10B. DATED (SEE ITEM 13)
CODE 3W1D7 1LITY CODE 3W1D7

07-Apr-2006
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
| ]™e above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt 0fOfer D is oxtended, [ ] is not extended.

Ofier must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe ﬁ:llnwinglxmthnds:
(a) By conpleting Itens 8 and 15, and returning - copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submtted,

or (c) By separate letter ot tetegramwhich includes a reference to the solicitation and amendment nurrbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desirc to change an offr already submitted, such change may be made by telegramor lctter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is reccived prior to the opening hour and date specificd.

112. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT YORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE -
CONTRACT ORDER NO. IN ITEM 10A. .

x {B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TQ THE AUTHORITY OF FAR 43.103(B).

' c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

I D. OTHER (§pecify type of modification and authority)

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.) |
Modification Control Number; ncclemen06516

The purpose of this administrative modification is to incrementally fund CLIN 0003 by

Except as provided herein, all tems and conditions ofthe document refrenced in ltem9A or 10A, as herctofore changed, remains unchanged and in full free and efiect.

I 5A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prmt)
ROBERT F. FREY / CONTRACTING OFFICER CTA

TEL: 703-882-6206 EMAIL: robertfrey@nmda.mil
16B. UNITED STATES OF AMERICA

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 o 30-105-04 ' _ ST ANDARD FORM 30 (Rev. 10-83)

' APPROVED BY OIRM 11-84 - . . __ Prescribed by GSA
- ' FAR (48 CFR) 53.243
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. Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES | )

SECTION G - CONTRACT ADMINISTRATION DATA
Accounting and Appropriation
Summary for the Payment Office

As a result of thls modification, the total funded amount for this document was increased by
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(End of Summary of Changes)
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2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(ifapplicable)
PO0002 | 01-Aug-2006 | SEE SCHEDULE | | o ,- N -
6.ISSUED BY ~ CODE 7. ADMINISTERED BY (Ifother than item6) ~ CODE | S2205A |
OCM RAYTHEON | | | |
- MISSILE DEFENSE AGENCY (MDA) - 50 APPLE HILL DRIVE .
. CONTRACTS DIRECTORATE | TEWKSBURY MA 01876
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8. NAME AND ADDRESS OF CONTRACTOR (No Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.

" RAYTHEON COMPANY
PAUL H. JOHNSON
MISSILE DEFENSE BUSINESS CENTER
225 8 235 PRESIDENTIAL WAY
WOBURN MA 01801-1060

9B. DATED (SEE ITEM 11)

10A. MOD. OF CONTRACT/ORDER NO.
1 HQ0006-06-C-0012

10B. DATED (SEE ITEM 13)
CODE _3W1D7 FACILITY CODE_3W1D7 X | 07-Apr-2006

11. THIS ITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
I___:'Thc above numbered solicitation is amended as set Hrth in ItemM The hour and date specified fr receipt of Qfr | [:] is extended, D is not extended.

-ﬂ-

Ofler nust acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by oue ofthe Hllowing methods:
(a) By conpleting Items 8 and 15, and returning coptes ofthe amendnent; (b) By acknowledging receipt ofthis amendment on cach copy ofthe ofier subnitted;

| or (c) By separate letter or telegramwhich includes a rerence to the solicitation and amendnent numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIP TOF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an ofér already submitted, such change may be nude by telcgramor letter, N
pmwdedeac-h{elemmer{eﬂer nnktsﬁrenwto thesuhcltatwn and this amendment; a:uﬂ 18" received privrto the é;‘)ﬁ“ﬁ‘@ﬁoﬁf and date Specrﬁcd T

12. ACCOUNTING AND APPROPRIATION DATA (If reqwred)
See Schedule

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A. .

X |B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADM]NIST RATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). |

|C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modjﬁcation and authority)

E. IMPORTANT: Contractor . iS not, D is required to sign this document and return copies to the issuing ofﬁc’e

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, mcludmg sohcntatton/contract subject matter
where feasible. )

Modification Control Number: ncclemen06692

The purpose of this modification is to decrease the funding on CLIN 0003 ‘[
modification, will be used to increase the funding on CLIN 0004.

a in a subsequent contract

Except as provided herein, ali terms and conditions ofthe document referenced in item9A or 10A, as heretore chan ged, remains unchanged and in fill fhrce and efiect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typc or prmt)
| ROBERT F. FREY/CONTRACTING OFFICER, CTA

TEL 703-880-6206 | . EMAIL:  robert frey@mda.mil
16B UNITED STATES OF AMERICA

| SB. CONTRACT OR/OFFEROR

15C. DATE SIGNED 16C. DATE SIGNED

BY “m ?' ‘Tz"ﬂ}—"' 01 _Aug_zooe ‘
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTIONTO SF30 ' 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 - | - Prescribed by GSA

FAR (48 CFR) 53.243
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' DEPARTMENT OF DEFENSE

MISSILE DEFENSE AGENCY
7100 DEFENSE PENTAGON
WASHINGTON, DC 203017100

~ April 7,2006

Mi—Paul H Johnson— |
Missile Defense Business Center ' '
225 & 235 Presidential Center

Woburn, MA 01801-1060

——

SUBJECT: Award of Letter Contract HQ0006-06-C-0012 — Request for'Proposal
Dear Mr. Johnson:

_ Raytheon is requested to provide a fully supported cost proposal and a
Statement of Work for subject letter contract. -

p——————

. Your proposal is requested as soon as possible but not later than

- June 16, 2006. The not-to-exceed (NTE) amount for this effort is $114,073.000.

- Please also provide me within seven calendar days of this RFP letter, your proposal
preparation budget. The Government acknowledges that the assumptions used by the

Contractor in preparations of the proposed NTE submission, as expressed in
Raytheon letter MDA : THULE:PHJ:06: 0003 dated 2 March 2006, were the baSlS for '
Raytheon’s proposed NTE amount. |

~ Within ninety-six days after recelpt of the pmposal the Contracting Ofﬁcer
will negotiate this work and will issue a modification at the completton of |
negotiations.

Proposal distribution is contained in the attached Pricing Instructions.

 also attached a cOpy of the signed letter contract. If you have any questlons
concerning the content of this letter, please contact me at 703.882.6474 or

electronically at John. Swan@mda.mil.

Sincer% |
HN D. SWAN
Contracting Officer o
Enclosures:

1. Pricing Instruetlons
2. Letter Contract
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(2) DCAA Andover (2 copies of entire proposal & CDs):

Defense Contract Audit Agency
Raytheon Company

Integrated Defense Systems
Attn: Phil O’Donnell

350 Lowell St.

Andover, MA 01810-4420

Phil O’Donnell, telephone 978.470.9185, e-mail Phil.ODonnell@dcaa.mil

(3) DCMA-Raytheon, MA (1 copy of entire proposal & CDs):

'DCMA Raytheon

ATTN: RRBB (ACO Domenic DelGreco)
2335 Presidential Way : .

- Woburn, MA 01801

Domenic DelGreco, telephone 339.645.6834, email Domenic.DelGreco@dcma.mil
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